

BID ON: FRP DOORS - MAINTENANCE DEPARTMENT - AS NEEDED UNTIL MARCH 31, 2026

BID NO.: 25-06

OPENED: FEBRUARY 17, 2025 @ 2:00 PM

| ITEM | DESCRIPTION | QTY | UNIT | BIDDER | UNIT COST | BRAND/MODEL | DELIVERY TIME AFTER RECEIPT OF P.O. |
|--|--|-----------|---------|------------------|------------|--------------|---|
| <u>ALL PRODUCTS TO BE SPECIAL LITE, OR COMMERCIAL DOOR SYSTEMS; OR APPROVED EQUAL</u> | | | | | | | |
| 1 | Single, SL-17 up to 42" x 88" Mill Finish. | as needed | ea. | Door Special. | \$1,789.00 | Vale V250 | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$1,800.00 | Special Lite | 8 to 10 Wks |
| 2 | Single, SL-17 up to 42" x 88" Bronze Finish. | as needed | ea. | Door Special. | \$1,867.00 | Vale V250 | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$1,891.00 | Special Lite | 8 to 10 Wks |
| 3 | Pair, SL-17 up to 72" x 88" Mill Finish. | as needed | pair | Brabner & Hollon | \$3,105.00 | Special Lite | 8 to 10 Wks |
| | | | | Door Special. | \$3,312.00 | Vale V250 | 7 to 9 Wks |
| 4 | Pair, SL-17 up to 72" x 88" Bronze Finish. | as needed | pair | Brabner & Hollon | \$3,255.00 | Special Lite | 8 to 10 Wks |
| | | | | Door Special. | \$3,430.00 | Vale V250 | 7 to 9 Wks |
| 5 | Insert frame per foot Mill Finish. SL-10-30. | as needed | per ft. | Brabner & Hollon | \$23.00 | Special Lite | 8 to 10 Wks |
| | | | | Door Special. | \$29.00 | Vale | 7 to 9 Wks |
| 6 | Insert frame per foot Bronze Finish. SL-10-30. | as needed | per ft. | Brabner & Hollon | \$25.00 | Special Lite | 8 to 10 Wks |
| | | | | Door Special. | \$31.20 | Vale | 7 to 9 Wks |
| 7 | Flush Door Lite Kit 81" - 120" perimeter Mill Finish. FL series. | as needed | ea. | Door Special. | \$200.00 | Vale | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$365.00 | Special Lite | 8 to 10 Wks |
| 8 | Flush Door Lite Kit 81" - 120" perimeter Bronze Finish. FL series. | as needed | ea. | Door Special. | \$215.00 | Vale | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$385.00 | Special Lite | 8 to 10 Wks |
| 9 | SL-VS 350 Vandal Screen 81" - 120" perimeter Mill Finish. | as needed | ea. | Door Special. | \$489.00 | Vale/SS | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$555.00 | Special Lite | 8 to 10 Wks |
| 10 | SL-VS 350 Vandal Screen 81" - 120" perimeter Bronze Finish | as needed | ea. | Door Special. | \$489.00 | Vale/SS | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$585.00 | Special Lite | 8 to 10 Wks |
| 11 | SL-11 HD Hinge up to 85" Mill Finish. | as needed | ea. | Door Special. | \$210.00 | Vale | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$218.00 | Special Lite | 8 to 10 Wks |
| 12 | SL-11 HD Hinge up to 85" Bronze Finish. | as needed | ea. | Door Special. | \$240.00 | Vale | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$275.00 | Special Lite | 8 to 10 Wks |
| 13 | SL-86 Recessed Pull Installed Mill Finish. | as needed | ea. | Door Special. | \$250.00 | Vale | 7 to 9 Wks |
| | | | | Brabner & Hollon | \$423.00 | Special Lite | 8 to 10 Wks |

| ITEM | DESCRIPTION | QTY | UNIT | BIDDER | UNIT COST | BRAND/MODEL | DELIVERY TIME AFTER RECEIPT OF P.O. |
|---|---|-----------|------------|-----------------------------------|----------------------|----------------------------|---|
| <u>Preps & Additional Parts To Be Special Lite Products, Or Commercial Door Systems; Or Approved Equal</u> | | | | | | | |
| 14 | SL-86 Recessed Pull Installed Bronze Finish. | as needed | ea. | Door Special. Brabner & Hollon | \$300.00 \$423.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 15 | SL-60 K 2" x 3" x 8' Keyed Removable Mullion Mill Finish. | as needed | ea. | Door Special. Brabner & Hollon | \$720.00 \$805.00 | Vale/9296 Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 16 | SL-60 K 2" x 3" x 8' Keyed Removable Mullion Bronze Finish. | as needed | ea. | Door Special. Brabner & Hollon | \$740.00 \$805.00 | Vale/9296 Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 17 | Frame Joint Charge | as needed | ea. | Door Special. Brabner & Hollon | \$60.00 \$62.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 18 | Flush Door Glazing For Vision Lite | as needed | ea. | Door Special. Brabner & Hollon | \$100.00 \$119.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 19 | Continuous Hinge Door Prep | as needed | ea. | Door Special. Brabner & Hollon | \$120.00 \$132.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 20 | Continuous Hinge Frame Prep | as needed | ea. | Door Special. Brabner & Hollon | \$120.00 \$132.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 21 | Lockset Door Prep | as needed | ea. | Door Special. Brabner & Hollon | \$135.00 \$190.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 22 | Lockset Strike Prep | as needed | ea. | Brabner & Hollon Door Special. | \$105.00 \$135.00 | Special Lite Vale | 8 to 10 Wks 7 to 9 Wks |
| 23 | ¼" Lexan Clear per sq. ft. (min. 3 sq. ft.) | as needed | per sq ft. | Door Special. Brabner & Hollon | \$91.00 \$113.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 24 | Rim Exit Device Door Prep | as needed | ea. | Door Special. Brabner & Hollon | \$200.00 \$225.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 25 | Exit Device Strike Prep | as needed | ea. | Door Special. Brabner & Hollon | \$85.00 \$105.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 26 | SL-37 FRP 1" Panel per sq. ft. | as needed | per sq ft. | Door Special. Brabner & Hollon | \$60.00 \$132.00 | Vale/VC100 Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 27 | Removable Mullion Frame Prep | as needed | ea. | Door Special. Brabner & Hollon | \$96.00 \$103.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |

| ITEM | DESCRIPTION | QTY | UNIT | BIDDER | UNIT COST | BRAND/MODEL | DELIVERY TIME AFTER RECEIPT OF P.O. |
|---|--|-----------|----------------|-----------------------------------|----------------------|---------------------------|---|
| <u>Preps & Additional Parts To Be Special Lite Products, Or Commercial Door Systems; Or Approved Equal</u> | | | | | | | |
| 28 | Vandal Screen 81" to 120" perimeter | as needed | ea. | Door Special. Brabner & Hollon | \$300.00 \$545.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 29 | Insect Screen | as needed | ea. | Door Special. Brabner & Hollon | \$0.01 \$175.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 30 | Louvers | as needed | ea. | Door Special. Brabner & Hollon | \$484.00 \$532.00 | Vale/L700 Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 31 | Tube framing 2" x 6" Mill finish. | as needed | per linear ft. | Door Special. Brabner & Hollon | \$64.80 \$75.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 32 | Tube framing 2" x 6" Bronze finish. | as needed | per linear ft. | Door Special. Brabner & Hollon | \$69.00 \$79.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 33 | Flush Bolt, SL-555 | as needed | ea. | Door Special. Brabner & Hollon | \$104.00 \$128.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 34 | Flush Bolt Door Prep | as needed | ea. | Door Special. Brabner & Hollon | \$198.00 \$210.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 35 | Flush Bolt Frame Prep | as needed | ea. | Door Special. Brabner & Hollon | \$97.00 \$103.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |
| 36 | Adjustable Bottom Brush, Special-Lite SL-301 | as needed | ea. | Door Special. Brabner & Hollon | \$212.00 \$217.00 | Vale Special Lite | 7 to 9 Wks 8 to 10 Wks |

INSTALLATION WILL BE DONE BY THE MOBILE COUNTY PUBLIC SCHOOLS PERSONNEL